
TRANSPORTATION CABINET 
Steven L Beshear	 F,'"n kicrt, K"n!u:ky 40622 Joseph W. Prather 

W/iY,_ ken I uci-.)'.gClJGovernor	 Secre~,jrY 

Febnu1.ry 13, 2008 

LETTER AGREEMENl NO.2 

Mr. John L Carr, P.E.
 
\'Vilbur Smith Associates
 
465 East High Street, Suite 100
 
Lexington KY 40507
 

Subject: Division of PLmning
 
II Kennedy Imerchnnge .AJ:ea Study II
 .	 ~ 

eNL41\S Doc.:. No. PON2 625 0600C01701 

WHEREAS, on August 31, 10:;6, the Transponaoon C,binet, Depanmem of 
Hghways, and \VJ.1bur Smith Associates (\\Z5A), enrered imo au agreement whereby your £i1111 

would provide various nansponation plan.nlllg engineering services at the request of the Gbuler; 
and 

WHEREAS, under the terms 01 J\:greement No. 200706, (he C,binel: now desire$ [har 
your film perform the following items of work on the above subject proje(:t ,u-ea: 

Refine traffic pal1em~ associated with alreOlalives w the Kennedy Imerchange .!\rea 
using the KIPDA modeL 

NOW, THEREFORE, III c()nsldel~u.ion of (he aforesaid, the Cabinet and the 
Consullant agree as foUo\vs: 

LEach pany will comply ~\ii{h the lerms, conditions, and provisions <'l.S set our in the 
above referenced agreement, 

2.	 Consubm'$ proposal dated febJ1.lary 7, 10Q§., (copy 3tt.'ched) is m.1.de part of this 
LETTER AGREEMENf NO. 2. 



~lr. John L G..'l, P.E. 
Page 2 
febIl.L'ry 13 > 2088 

3.	 Services under toe LETIER AGREEMENT NO. 2 shall be completed and the 
necessaJY doeurnent~ delivered to the Ciliinet prior to the scheduled milcsrone finish 
dates based on the rime limit<; given below. -

T<'sk 1 
Review!Calibrate Existing KIPDA model Febl\laIY 22, 2008 30'10 

Task 2 
Develop Ahemative and l\1apping February 22, 2008 20% 

Task} 
Generate Alrenuuve resuks from K[PDA model February29, 2008 20% 

Task 4 
Develop Drafr Repon March 9, 1008 
Final Repan Accepted .March 18. '088 

4. TIle maximum amount payable lUlder LETTER AGHEEMENT NO.2 is $49,922.25 

5.	 The date tllls LETITR AGREEMENT NO. 2 is accepted by the Consultant, as 
indicated by me appropnm:e signature and d<lte below, 'will be the date work is 
authorized (0 begin on dill project. 111e above milestone dates are based on a \vork 
authorization date of February 13,2008. 

Pleas<=: return a signed copy of LETTER AGREE:MENT NO.2 so we will have a record 
of the date work commenced. 

C;---.J (/ r-)\y~ (~.L.._~:~._._ 

.f:_r.. Daryl]. Greer, P.E. 
" Director 

Division of Planning 

D)G/JSTINP. 

i\rradunem.s 

cIau:	 Ray PoUy 
(1lUck Knowles 
rvan Olllders 
Susan I·Iedden 
Bill Gulick 

ACCEP'J'ED: 

Date: ~3_h,-o~f[ ~ 
/ 7 



\VHbur Smith Associates
 
Scope of \Vork II
 

~f Kennedy Interchange Area Study (8664) Concept Traffic Review 

The:: scope of this project is to complete a review of changes in I.rafJic a!kms as 'ociated 
\-\lith the prop~ 86M pl~ and the plan now moving t lroug.l the KYTC design process. 

Task 1: ReviewlUpdate £'Ci,\tillg KIPDA Travel Demand Model (TPM) 

Under this task, WSA will: 

•	 Evaluate existing KlPDA modeJ. Create model imerface. Compare to "Lisle" 
model to dc[cnnine best model to use, 

•	 Run model aml prodlice base statistics (VMT, VHT, assignments) for these model 
configurations: 

o	 Current Year No Build - actual traffic volumes on key links will be 
compared 10 model oUlput 011 a spreadsheet and on a map (s), 

o	 future Year No Build 
o	 Future Year Build (wf new bridges) 

•	 Create model slIperzones. These ~uperLones would consist of exi.:;ting TAZ$. 
The sllperzones would be used to eV::lluate traffic flow origins and destinations, 

•	 Carefully revie,v alf model configurations (both No Build and Build) to assure 
that the network speeds, lengths, and capacities are <lc~urate. This is particularly 
important for nl1 interstnte links and the key downtown Louisville Jinks. KYTC's 
Scott Thomson will a'isist and serve as quality cont,ol. 

Task 2: Develop 8664 Proposal For Usc if! lite TD.M- ~ 

Under this task, WSA will review the 8664 proposal and create a traffic map tbat
 
indicates tht: approximate location. number of Innes ,mo cupacities of links in the
 
proposed alternative. This will be done on aerd photos. This will be submilled to
 
KYTC for review prior to coding and use in the TOM.
 

Task 3: Mode/86M Proposal 

Under Ibis task, WSA will: 

•	 Create Gil 86-64 neltt'Qrk by making ilppropriale changes to the Future Year Build 
(w!new Bridges) network. KYTC will serve as quality control. 

•	 Perform select link m1G~}!ses at key locations for the several scenarios model 
contigur3tions. The select link analysis would at a minimum be conducted on 1­
64 cast of the Story/Me\! wood Exit and on 1-64 west of the <),h Street Exit. Also 
under cOllsideration would be on 1-65 north of the 1-265 interchange, i-65, just 
north of the Kennedy Bndge, 1-64, east ortlle Gene Snyder interchange. This 
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infonnlltion will be plugged into the superzone maps to show flo\v ODs. The 
model configurations include: 

,~ Current Year No Build 
o Future Year No Build 
o Future Year Guild (wI new bridges) 
o Future Year Build (wI new bridges) and wi 86-64 network changes. 

• Run 86-64 iWtv..;ork and produce the following infonnation: ) 
o Traffic volumes (passenger and trucks) on key links. 
c VMT&VHT 
o Diversion information (volume and percent change) for key facilities. 

Task 4: Develop Presentation Graphics!Project Documentation and ,}feeting!'; 

Based on the i"esults oi"Task 3, WSA will develop a set of gnlphics highlighting the 
differences between lile scenarios. A briefwhite paper ~ummarizing the methods and 
results orihis analysis will <l]so be prepared. WSA will also attend two meetings 
associated with this project. Deliverables will be in electronic fomlat. 
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Mulder, Kimberley (KYTC) 

From: Thomson, Scott (KYTC) 

Sent Tuesday, March 11, 2008 9:25 AM 

To: 'Bostrom, Niels R' 

Subject: RE: LA #2. Stop work
 

Please submit a partial payment and the work done t11US far
 
when you can.
 

Scan.
 

From: Bostrom, Niels R. (mailto:rbostrom@wilbursmith.com] 
Sent: Monday, March 10, 2008 8:24 AM 
To: Thomson, Scott (KYTC) 
Cc: Sorenson, Timothy P; Carr, John l 
Subject: RE: lA #2, Stop work 

Scott, 

We are stopping immediately. 

Thanks for the heads up. 

Rob Bostrom, PE 
Wilbur Smith Associates 
w: 859-254~5759 x247, m: 859-312-2232 
VI/WW. WilburSmith.com 

From: Thomson, Scott (KYTC) [mailto:Scott.Thomson@ky.gov]
 
Sent: Monday, March 10, 2008 7:02 AM.
 
To: Bostrom, Niels R.
 
Subject: re: LA #2. Stop work
 

We have received word to stop immediately any further
 
work on Letter Agreement,
 
the Kennedy Interchange Area Study.
 

Please compile your cost and submit 
with a progress report. 

Scotr~P.f. 
Kentucky Transportation Cabinet 
Division of Planning 

200 Mero Street (W5-05~01) 

Frankfori, KY 40622 

502~564-7183 



INVOICE 
Kentucky Transpo~tioll Cabinet 
Division of Plannlng-KYTC 
200 Metro Street 
FranKfurt, KY, 40601 

Attn:	 Daryl Greer 
Director 

Wi!burSmith 

PLEASE REMIT TO:
 
WILBUR SMITH ASSOCIAn::s
 

P.O.BOX 7993
 
COL.UMBIA, SC 29202·7993
 

NET DUE UPON RECEIPT OF INVOICE 

!nvolce Date: 0612512008 
Invoice # : 524261 
Project: 102357, 

For Professional SeNlces Related To: 
Kennedy interchange Area Study 

Period 211312006·51312008 

Total Projec1 Fee Authorize'.! 

Project Percenl Comp!(;tt: as of 5f3l2oo8 

Proj.,c1 Fee Earne(i To Dale 

Les5 Previous Billings 

Amount Due this hwolce 

s 49,922,25 

46,26794~*

coo 

S 46,267.94 

Certifie<llrue end ccweCl 10 the best of my know:ecge and payment has 1101 oeen receive<> 

1301 G"c"ois Streel, Swrtc 15%, Colwrnb4a. SC 2920 t 
fiN SHJ.105950 Phone NL'1'\'ltle' 8O~. 7SS·"lSo-O 




